Carrier World Wide Web Site

Budget Summary

Prepared jointly by Sage Marcom Inc., One World Interactive and NPAC

(Per revised specifications of October 19, 1995)�����Section 1 Web Site Design and Content Development: (excluding Item 8 options, and Item 9 Web Page Maintenance Process)�$285,000*��Item 9 Web Page Maintenance Process - Ongoing maintenance of existing content: ��$3000/mo. retainer **�(for 1st 6-12mo.)��Item 9 Web Page Maintenance Process - Site enhancements:�To be est. individually��Item 8 Options (not part of original RFQ):�        - Hyperlink to Typical Energy Savings Programs:�        - Inclusion of Software System demos: �        - Automatic icon displays:�        - Dimensional Drawings (PDFs):��Included�$2500�$1250�Included��Additional Requirements (If Carrier chooses to use Team for such services):�        - Advertising:�                - Direct Mail (Three mailings in series):�                - One 2-page, 4-color ad: media placement TBD��                - Web-based billboards production: media placement TBD�                - Trade show support:�        - Public Relations Support:�                - Campaign to HVAC, high-tech, and business media�        - Promotions (ideas for premiums, contests, give-aways, etc.):���$8000�$3500 �(+ photos/illus)�$1,250

$3,500/show��$3000�$1250/Contest��

* The following costs are not reflected in this estimate:

	- Any costs for work not in accordance with the “Carrier World Wide Web Specifications” as drafted on 	  	  October 19, 1995. Such additional work will be estimated by the Team and approved by Carrier prior to 	  	  commencement.

	- All appropriate Federal, State or Municipal taxes will be charged as necessary.

	- All required air travel and related expenses are extra and will be billed at cost.



** Fixed monthly retainer to be reviewed in 90 days based upon actual level of activity and revised at that time, 

	if required.



Payment terms: 25% at project commencement, 25% at time of design review, 25% at time of prototype review, �                         25% upon completion of Phase I deliverables.



Note: This budget summary does not include ongoing site server support by NPAC. NPAC will contract directly with Carrier for those services. 





Project Cancellation: An approved project may be canceled at any time. However, compensation is due for approved services and purchases up to the time of cancellation.  Cancellation cannot be retroactive and is effective as of the date formal notice is delivered. 


